FCWD DROUGHT ADDENDUM

In the event of a drought condition stage on Lake Cypress Springs, as defined by the Texas Water Development Board (TWDB) – D1 or greater, the FCWD allows for the overall project impacts to change from 500 cubic yards (total) to 1,500 cubic yards (total).

By signing this addendum, you are reaffirming that the overall project will NOT MOVE, DEPOSIT, OR REMOVE more than 1,500 cubic yards (total) of material in lakebed or wetland areas during a drought condition stage. You are also reaffirming that all work is completely contained within a dry lake bottom area of the reservoir.

Additionally, in the event that Lake Cypress Springs returns to non-drought conditions – D0 or no designation, or at the District's sole discretion, the owner/contractor is required to cease all construction activity and immediately remove all equipment. Lessee would then need to amend the permit to comply with normal permitting requirements, and reobtain an Authorization to Construct to resume construction activity.

Owner/contractor will keep site clear of debris, remove equipment overnight from flood-prone areas, and generally work with the understanding that Lake Cypress Springs could return to conservation pool or higher with a single heavy rainfall event.

By its signature hereon and submittal of this Permit Agreement in its entirety, Lessee agrees (for itself and its successors and assigns) to abide by the terms hereof, which terms shall automatically be incorporated into and become a part of any permit issued by the District.

_____ _____

Lessee's Signature *Date*